CITY OF AKRON
BUREAU OF ENGINEERING
Dan Sewer Separation (CSO Rack 13)

ADDENDUM NO. 2
August 4, 2015

The following changes shall be made a part of the contract documents:

The selection schedule has been changed as follows:

Send RFP - 7/28/15

RFP Phase — 7/28/15 — 8/20/15
Pre-proposal meeting — 8/12/15
Questions due — 8/12/15

Responses to questions — 8/14/15
Proposals due — 8/20/15

AEB Review — 8/20/15 — 8/25/15

Rec. to Administration — 8/25/15
Administration review — 8/25/15-8/26/15
Interviews/negotiations — 8/27/15-8/28/15
Award — 8/31/2015

Anticipated WPCLF Loan — 10/1/15

The preproposal meeting will be held 8/12/15 at 1:30 in _the Engineering Bureau
conference room, 7" floor of 166 S. High Street.

ADDENDUM NO. 2 ACKNOWLEDGMENT

Each bidder shall sign this acknowledgment and include it as an attachment in submitting
his bid.

Date:

We hereby acknowledge receipt of Addendum No. 2 (1 page), including Acknowledgment,
as becoming a part of the contract documents known as Dan Sewer Separation (CSO
Rack 13)

BIDDER:

BY:

TITLE:




